
TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. 2 
Project No. 18-008-5093 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
LOCKWOOD, ANDREWS & NEWNAM, INC. 

TFC CONTRACT NO. 18-039-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter refe1Ted to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Lockwood, Andrews & Newnam, Inc., located at 8911 
North Capital of Texas Highway, Building 2, Suite 2300, Austin, Texas 78759 (hereinafter 
referred to as "PSP") (TFC and PSP are hereinafter referred to individually as a "Party" or 
collectively as "Parties"), to be subject to the terms and conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing a third-pmiy design review of 100% Construction 
Documents for multiple floor renovation for the Comptroller of Public Accounts at the Lyndon B. 
Johnson Building located at 111 East 17th Street, Austin, Texas 78701 (hereinafter referred to as 
the "Project"), as further depicted in "Exhibit A-2," PSP's IDIQ Assignment No. 2 Revised 
Proposal No. 170-10855-02 dated July 17, 2019 and Revised Fee Proposal, attached hereto and 
incorporated herein for all purposes and consisting of four (4) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be 
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No.2. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Te1ms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 2 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not 
exceed the sum of Twenty-Seven Thousand Five Hundred Ninety and No/I 00 Dollars 
($27,590.00). No more frequently than once per month, PSP shall submit a Pay Application to 
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TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. 2 
Project No. 18-008-5093 

TFC for services performed and reasonable and necessary costs and expenses incuned through the 
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 2, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refened to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-2." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. 2 
Project No. 18-008-5093 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a paiiicular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Paiiies unless the same is in writing and 
signed by the respective Paiiies hereto. 

This Assignment shall be effective as of the date of the last Paiiy to sign. 

TEXAS FACILITIES COMMISSION 

By: _________ _ 

Mike Novak 

Executive Director 

Date of execution: ______ _ 

NU- GC 

.1nJI_ Dir 

/hJ DED 

LOCKWOOD, ANDREWS & NEWNAM, INC. 

Joseph H. Waterfield 

Vice President 

Date of execution: 
~-----------
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EXIDBIT A-2 

TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. 2 
Project No. 18-008-5093 

PSP'S IDIQ ASSIGNMENT NO. 2 REVISED PROPOSAL N0.170-10855-002 DATED 
JULY 17, 2019 AND REVISED FEE PROPOSAL 
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TFC Contract No. 18-039-000 

July 17, 2019 

Mr. Daniel Yen 
Project Manager 

ISln 

Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto 
Austin, Texas 78711 

Contr. No.: 
TFC Project No.: 

IDIQ 18-039-000 
18-008-5093 

Exhibit A-2 

Lockwood, Andrews 
& Newnam, Inc. 
A LEO A DALY COMPANY 

Project: 
LAN No.: 

CPA LBJ Multiple Floor Renovation 
170-10855-002 

Assignment No. 2 

RE: Revised proposal for Professional Engineering Services to provide third party design review 

Dear Mr. Yen: 

Lockwood, Andrews & Newnam, Inc. (LAN) is pleased to provide the following revised proposal 
for professional engineering services associated with the project mentioned above. Based on our 
recent telephone discussion held May 22nd and the information provided through subsequent 
email on July 17th, LAN's proposal is based on the following scope of work outlined below. 
LAN will require seven (7) working days to perform each review. In addition, we kindly request at 
least two (2) weeks notification prior to each review to ensure the availability of the same review 
team throughout the project . 

SCOPE OF SERVICES 

• Perform 3rd Party Design Review at each design stage (100% CD) for architectural, 
mechanical, Electrical, Plumbing and Fire Protection disciplines. 

• Review will be limited only to review for coordination and potential inaccuracy in terms of 
drawing references, etc., not to review the effectiveness of the design solution and offer 
alternative solutions. 

• Provide a Report of Findings for design review 

• Provide Excel spreadsheet of comments for the review and upload to TFC project site 

DELIVERABLES 

• LAN will provide electronic and hard copies of the report of findings of the review. 

2925 Bliarpark Olive • Houston, Texas 77042-3720 • 713.266.6900 • Fax: 713.266.2089 • YIWW lan~nc.com 
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TFC Contract No. 18-039-000 

John Sealy Damage Assessment 
January 11 , 201 7 
Page 2 of 2 

ASSUMPTIONS 

• No drawings are required. 

Exhibit A-2 Assignment No. 2 

• TFC will provide the necessary documents (drawings, specifications etc.) for review 

• TFC will provide design submittal schedule and advanced notification of any changes during 
the project. 

• TFC will provide the time for design review meetings and advanced notification of any 
changes during the project. 

• No review or coordination of elevators or stairways is required. 

• No reviews or site inspections required during construction. 

• No review of demolition drawings or specifications required. 

• LAN is not required to attend the review meeting. 

• LAN will review only the 100% CD submittal. 

COMPENSATION 

To conduct the scope of work outlined above, we propose the following total fee of $27,340.00 plus 
expenses which we expect not to exceed $250.00. 

SCHEDULE 

LAN will complete and submit each report within 7 workdays following receipt of documents for 
review for each design submittal. Project duration is anticipated to be 90 days. 

This proposal shall become a contractual agreement between the parties effective on the date 
accepted. Thank you for this opportunity to serve you. Please feel free to contact me if you have 
any questions. 

cc: File 
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TFC Contract No. 18-039-000 

TFC Project No. 18-008-5093 

Discipline Hourly Rate 

Project Manager $208.78 
Senior Plumb Engr. $195.93 
Senior Mech. Engr. $195.93 
Senior Elect. Engr. $195.93 
Senior Architect $171.84 
Senior FP Engr. $195.93 
Admin. I Clerical $70.66 

Total 

TOTAL REQUEST ROUNDED 

Exhibit A-2 

CPA LBJ MultipleFloor Renovation 

Revised Fee Proposal 

Project 
Drawings Specifications 

Management 

8 

20 4 

20 4 

26 3 

32 4 

18 3 

4 

12 116 18 

1 

Assignment No. 2 

LAN PN 170-10855-002 

Meetings Total 

$1,670.24 

$4,702.32 

$4,702.32 

$5,681.97 

$6,186.24 

$4,114.53 

$282.64 

0 $27,340.26 

$27,340.00 
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TFC Contract No. 18-039-000 

Lockwood, Andrews & Newnam, Inc. 
ExhibitA-2 

EXHIBIT A 

HOURLY RATE SCHEDULE FOR BILLING 

Principal $250.00 

Quality Manager $205.57 

Project Manager $208.78 

Senior Engineer $195.93 

Project Engineer $160.60 

Design Engineer $134.90 

Engineer-in-Training $112.42 

Senior Engineer Tech $108.41 

Engineer Tech $91.54 

Junior Engineer Tech $85.92 

Senior Architect $171.84 

Project Architect (Architect Ill) $139.72 

Design Architect (Architect II) $114.35 

Intern Architect (Architect I) $86.72 

Senior Structural Engineer $208.14 

Project Structural Engineer $175.05 

Senior CADD Operator $96.36 

CADD Operator $84.96 

Junior CADD Operator $73.07 

Senior Construction Inspector $156.59 

Admin I Clerical $70.66 

These rates are valid for term of this Agreement. 

TFC IDIQ Professional Engineering Services EXHIBIT A 

Assignment No. 2 

Page !of I 
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EXHIBITB-2 

TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. 2 
Project No. 18-008-5093 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-039-000 

Project No. 18-008-5093 

Exhibit 8-2 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 2 

LAN PN 170-10855-002 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Ted Armstrong (Name) 
Manager: Lockwood, Andrews, & Newnam Inc. (Company) 

8911 N. Cagital of Tx. Hfil'.. (Address) 
Bldg. 2, suite 2300 
Austin, Texas 78759 
737-207-0976 (Cell#) 
TEA1mstronf!.@lan-inc.com (Email) 
Hal Lynch (Name) 
Lockwood, Andrews, & Newnam Inc. (Company) 
8911 N. Cagital of Tx. Hwy. (Address) 
Bldg. 2, suite 2300 
Austin, Texas 78759 
830-214-4334 (Cell#) 
HELvnch@lan-inc.com (Email) 

B. Subcontractors: 

1. (Name) 
(Company) 

(Address) 
(Cell#) 
ffimail) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with a!l 2018 IDIQ's 
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